STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION B1D245

PAGE 1
BID OPENING DATE 02/27/01 IN SAN LUIS OBISPO COUNTY NEAR 02/28/01
CONTRACT NUMBER 05-0A4404 CAMBRIA FROM ROUTE 1 TO 1.1 KM CONTRACT CODE "B *
LOCATION 05-SL0-46-R0.1/R10.8 WEST OF SANTA ROSA CREEK ROAD 32 CONTRACT ITEMS
REHABILITATE PAVEMENT FEDERAL AID ACST-P046-(030)E

P-P046-(030)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 9.0%

PROPOSALS 1SSUED 14 FUND TOTAL HA22 3,913,000 TOTAL NUMBER OF WORKING DAYS 90
NUMBER OF BIDDERS 2 ENGINEERS EST 3,424,332.00 AMOUNT UNDER 145,148.40 PERCENT UNDER EST 4.24
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 3,279,183.60 1 UNION ASPHALT INC 805 922-9858
00523019
P O BOX 1280 FAX 805 349-8301
SANTA MARIA CA 93456
2 3,774,101.00 2 W JAXON BAKER INC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787

REDDING CA 96099-4248



05-0A4404

B1D245
05-SL0-46-R SUMMARY REMAINING BIDDERS PAGE 2
02/27/01 02/28/01
L1IST SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 APCO ITEMS 16 THRU 20
GOSHEN CA

APEX FENCE CO INC

ANDERSON CA

BAIBAS SAFETY SERVICE

ATASCADERO CA

RUBBERIZED CRACK FILLER SEALANT INC
FULLERTON CA

STATEWIDE SAFETY AND SIGNS

NIPOMO CA

WORKS STRIPING AND MARKING SERVICE INC
BALDWIN PARK CA

ITEMS 4, 6, 9, 10 AND 23 THRU 28
ITEM 2 (PARTIAL)

ITEM 13

ITEM 1

ITEMS 29 THRU 31



05-0A4404 BID245

05-SL0-46-R SUMMARY OF REMAINING BIDDERS PAGE 3
02/27/01 02/28/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 APCO ITEMS 16 THRU 20 (PORTION)

GOSHEN CA

APEX FENCE CO ITEMS 4, 6, 9, 10 AND 23 THRU 28

ANDERSON CA

L A SIGNAL INC ITEM 32

INDUSTRY CA

RUBBERIZED CRACKFILLER SEALANT INC ITEM 13

FULLERTON CA

WORKS STRIPING AND MARKING INC ITEMS 29 THRU 31

BALDWIN PARK CA



05-0A4404 BID245

05-SL0O-46-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
02/27/01 02/28/01

ITEM ITEM UNIT OF ESTIMATED

NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT

1 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 4,750.00* 4,750.00

2 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 300,000.00* 300,000.00

3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM 21,500.00* 21,500.00

4 (S) 150662 REMOVE METAL BEAM GUARD RAILING M 300 20.00 6,000.00

5 150771 REMOVE ASPHALT CONCRETE DIKE M 23,600 1.80 42,480.00

6 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAILING M 2,820 33.40 94,188.00

(WOOD POST)

7 152439 ADJUST FRAME AND GRATE TO GRADE EA 11 1,335.00 14,685.00

8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,400 3.60 15,840.00

9 156576 REMOVE METAL RAILING M 180 42.30 7,614.00
10 158000 MODIFY BRIDGE RAILING EA 3 15,600.00 46,800.00
11 190185 SHOULDER BACKING STA 350 160.00 56,000.00
12 198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 4,300 15.50 66,650 .00
13 374206 SEAL RANDOM CRACKS LNKM 27 1,025.00 27,675.00
14 390150 ASPHALT CONCRETE TONN 1,890 50.00 94,500.00
15 390206 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 31,600 69.00 2,180,400.00
16 394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS M2 76 66.70 5,069.20

AREA)

17 394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 8,140 1.60 13,024.00
18 394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 230 5.10 1,173.00
19 394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 14,900 1.45 21,605.00
20 394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 2,650 2.90 7,685.00
21 397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 65 310.00 20,150.00
22 692090 450 MM ENTRANCE TAPER EA 38 767.00 29,146 .00
23 (S) 832003 METAL BEAM GUARD RAILING (WOOD POST) M 180 75.50 13,590.00
24 (S) 839304 SINGLE THRIE BEAM BARRIER (BRIDGE) M 110 185.00 20,350.00
25 (S) 839552 TERMINAL SECTION (TYPE C) EA 1 168.00 168.00
26 (S) 839559 TERMINAL SYSTEM (TYPE ET) EA 3 3,563.00 10,689.00
27 (S) 839565 TERMINAL SYSTEM (TYPE SRT) EA 25 2,338.00 58,450.00
28 (S) 839605 CRASH CUSHION (REACT 9SCBS) EA 1 47,900.00 47,900.00
29 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 22 55.70 1,225.40
30 (S) 840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 51,700 .45 23,265.00
31 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 3,540 2.80 9,912.00
32 (S) 860925 TRAFFIC MONITORING STATION (COUNT) LS LUMP SUM 16,700.00* 16,700.00

TOTAL 3,279,183.60
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